WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2012
CALL ORDER : 002 CONTRACT ID : T201206104.01 COUNTIES NEW CASTLE
LETTING DATE : 11/13/12 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP-N032(17) CONTRACT TIME : 120 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) ESTP-N032(17)
PAVEMENT & REHABILITATION, NORTH IV, 2012
SET-ASIDE
VENDOR RANKING : Contract was awarded on 12/12/12 to vendor GREGGO & FERRARA, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,261,445.98 108.4184% 100.0000%
1 GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 3,008,204.08 100.0000% 92.2353%
2 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 3,111,884.08 103.4466% 95.4142%
3 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 3,197,534.23 106.2938% 98.0404%
4 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 3,201,777.00 106.4348% 98.1705%
5 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 3,245,273.33 107.8808% 99.5041%
6 HARMONY CONSTRUCTION INC, 305 WEST NEWPORT PIKE, WILMINGTON, DE, 19804 $ 3,311,547.97 110.0839% 101.5362%
7 ZACK EXCAVATING, INC., 2935 S. DUPONT BOULEVARD, SMYRNA , DE, 19977 $ 3,790,380.98 126.0015% 116.2178%
I( 0o ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_— -
SECTION 0001 Category 0001
| | |
0010 202000 320.000 Cy | 30.00000 9600.00] 33.00000 10560.00] 16.79000 5372.80
EXCAVATION AND EMBANKMENT | | |
0020 302005 210.000 TON | 40.00000 8400.00] 32.00000 6720.00] 18.93000 3975.30
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401696 400.000 TON | 25.00000 10000.00] 11.00000 4400.00] 16.77000 6708.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401755 1000.000 TON | 20.00000 20000.00]| 11.00000 11000.00] 21.83000 21830.00
RECYCLED ASPHALT PAVEMENT MILLINGS FOR | | |
ROADWAY EDGE | |
0050 401810 80.000 TON | 55.00000 4400.00] 100.00000 8000.00] 70.61000 5648.80
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | | |
0060 401823 1010.000 TON | 60.00000 60600.00] 60.00000 60600.00] 73.44000 74174.40
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0070 401827 2600.000 TON | 60.00000 156000.00] 66.00000 171600.00] 69.35000 180310.00
| | |
| | |

PG 64-22 (NON- CARBONATE STONE)



CONTRACT TITLE : PAVEMENT & REHABILITATION,

CALL ORDER : 002
LETTING DATE : 11/13/12

SET-ASIDE
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0080 401833 22260.000 TON
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 76-22, (NON- CARBONATE STONE)

0090 402000 100.000 TON
HOT-MIX BITUMINOUS CONCRETE AND/OR
COLD-LAID BITUMINOUS CONCRETE (TRM)

0100 406001 16400.000 SYIN
HOT-MIX PATCHING

0110 708060 2.000 EACH
REPLACE DRAINAGE INLET GRATE(S)

0120 708061 2.000 EACH
REPLACE DRAINAGE INLET FRAME(S)

0130 710001 14.000 EACH

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

0140 710002 25.000 EACH
ADJUSTING AND REPAIRING EXISTING MANHOL

0150 732002 200.000 sSY
TOPSOIL, 6" DEPTH

0160 734013 200.000 sSY
PERMANENT GRASS SEEDING, DRY GROUND

0170 743003 170.000 EADY
ARROWPANELS, TYPE C

0180 743004 30.000 EADY

FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN

0190 743005 860.000 EADY
FURNISH AND MAINTAIN PORTABLE LIGHT
ASSEMBLY

0200 743007
TRAFFIC OFFICERS

0210 743010 170.000 EADY
FURNISH AND MAINTAIN TRUCK MOUNTED
ATTENUATOR, TYPE II

0220 743050 6880.000 HOUR
FLAGGER, NEW CASTLE COUNTY, STATE

0230 743062 688.000 HOUR
FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

2580.000 HOUR
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( 0 ) I( 1 ) I ( 2 )
ENGINEER'S ESTIMATE | GREGGO & FERRARA INC | DIAMOND MATERIALS LLC
| |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e
70.00000 1558200.00]| 71.00000 1580460.00]| 70.36000
| |
| |
100.00000 10000.00] 250.00000 25000.00] 78.63000
| I
| |
1.50000 24600.00]| 0.50000 8200.00] 1.63000
| |
250.00000 500.00] 500.00000 1000.00] 277.75000
| |
275.00000 550.00] 500.00000 1000.00] 180.13000
| |
1000.00000 14000.00] 500.00000 7000.00] 1035.59000
| |
| |
750.00000 18750.00] 600.00000 15000.00] 609.46000
| |
5.75000 1150.00] 16.00000 3200.00] 6.52000
| |
0.75000 150.00] 5.00000 1000.00] 2.10000
| |
30.00000 5100.00] 15.00000 2550.00] 23.10000
| I
75.00000 2250.00] 125.00000 3750.00] 78.75000
| I
I I
40.00000 34400.00]| 25.00000 21500.00] 35.28000
I I
| |
75.00000 193500.00] 75.00000 193500.00] 75.00000
I |
110.00000 18700.00] 120.00000 20400.00] 105.00000
| I
| |
52.90000 363952.00| 52.90000 363952.00| 52.90000
I |
76.71000 52776.48] 76.71000 52776.48]| 76.71000
I I
I I



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2012

DATE
PAGE

12/12/12
002 -3

CALL ORDER : 002 CONTRACT ID : T201206104.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/13/12 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0240 746774 7625.000 LF | 9.00000 68625.00 | 8.10000 61762.50] 8.24000 62830.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0250 746776 107.000 EACH | 100.00000 10700.00 | 110.00000 11770.00] 105.00000 11235.00
LOOP DETECTOR SPLICE | | |
0260 748015 3435.000 SF | 3.00000 10305.00] 4.80000 16488.00| 4.20000 14427.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0270 748019 269300.000 LF | 0.20000 53860.00] 0.20000 53860.00] 0.19000 51167.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0280 748026 13640.000 SF | 1.00000 13640.00] 0.83000 11321.20] 0.53000 7229.20
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0290 748027 200.000 LF | 2.50000 500.00] 2.30000 460.00] 3.15000 630.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0300 748033 300.000 LF | 2.50000 750.00] 1.10000 330.00] 2.10000 630.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 5" | | |
0310 748502 570.000 EACH | 35.00000 19950.00 | 28.00000 15960.00 | 27.30000 15561.00
RAISED/RECESSED PAVEMENT MARKER | | |
0320 748548 134650.000 LF | 0.35000 47127.50] 0.29000 39048.50] 0.37000 49820.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0330 748549 830.000 LF | 0.70000 581.00]| 0.58000 481.40]| 1.05000 871.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0340 748553 5.000 EACH | 200.00000 1000.00| 310.00000 1550.00 | 210.00000 1050.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0350 749687 110.000 EACH | 75.00000 8250.00]| 42.00000 4620.00]| 73.50000 8085.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0360 749690 252.750 SF | 20.00000 5055.00] 8.00000 2022.00] 10.50000 2653.88
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0370 760012 29000.000 LF | 0.40000 11600.00] 0.11000 3190.00] 0.14000 4060.00
RUMBLE STRIPS, BIKE-FRIENDLY, HOT-MIX | | |
0380 760016 34200.000 LF | 0.30000 10260.00] 0.11000 3762.00] 0.14000 4788.00
| | |

RUMBLE STRIPS, HOT-MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/12/12
PAGE : 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2012
CALL ORDER  : 002 CONTRACT ID : T201206104.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/13/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0390 760507 403640.000 SYIN | 0.75000 302730.00] 0.25000 100910.00] 0.32000 129164.80
PROFILE MILLING, HOT-MIX | | |
0400 762001 1000.000 LF | 2.00000 2000.00] 1.50000 1500.00| 1.77000 1770.00
SAW CUTTING, HOT MIX | | |
0410 763000 LUMP | 63467.00000 63467.00]  23000.00000 23000.00| 100000.00000 100000.00
INITIAL EXPENSE | |
0420 763643 LUMP | 63467.00000 63467.00] 83000.00000 83000.00] 50000.00000 50000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 3,261,445.98] $ 3,008,204.08] $ 3,111,884.08
—————————————————————————————————————————— B e S et
CONTRACT TOTALS [ $ 3,261,445.98] $ 3,008,204.08] $ 3,111,884.08
DBE GOALS | 3 B 3 By 3 s




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/12/12
PAGE : 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2012
CALL ORDER : 002 CONTRACT ID : T201206104.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/13/12 DISTRICT : N2
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 202000 320.000 cCY | 15.00000 4800.00] 20.00000 6400.00] 37.00000 11840.00
EXCAVATION AND EMBANKMENT | | |
0020 302005 210.000 TON | 30.00000 6300.00] 50.00000 10500.00]| 49.00000 10290.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401696 400.000 TON | 20.00000 8000.00] 3.00000 1200.00] 50.00000 20000.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401755 1000.000 TON | 19.00000 19000.00]| 5.50000 5500.00] 17.00000 17000.00
RECYCLED ASPHALT PAVEMENT MILLINGS FOR | | |
ROADWAY EDGE | | |
0050 401810 80.000 TON | 80.00000 6400.00] 100.00000 8000.00] 75.00000 6000.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | | |
0060 401823 1010.000 TON | 82.00000 82820.00 | 105.00000 106050.00] 60.00000 60600.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING [ [ ‘
0070 401827 2600.000 TON | 68.50000 178100.00] 68.00000 176800.00| 70.00000 182000.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0080 401833 22260.000 TON | 78.00000 1736280.00]| 72.00000 1602720.00 | 72.00000 1602720.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0090 402000 100.000 TON | 75.00000 7500.00 | 95.00000 9500.00] 60.00000 6000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 16400.000 SYIN | 1.65000 27060.00] 0.10000 1640.00] 1.50000 24600.00
HOT-MIX PATCHING | |
0110 708060 2.000 EACH | 300.00000 600.00]| 150.00000 300.00] 180.00000 360.00
REPLACE DRAINAGE INLET GRATE (S) | | |
0120 708061 2.000 EACH | 300.00000 600.00 ]| 150.00000 300.00] 265.00000 530.00
REPLACE DRAINAGE INLET FRAME (S) | | |
0130 710001 14.000 EACH | 850.00000 11900.00]| 650.00000 9100.00] 1200.00000 16800.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0140 710002 25.000 EACH | 685.00000 17125.00]| 450.00000 11250.00]| 875.00000 21875.00
| | |

ADJUSTING AND REPAIRING EXISTING MANHOL



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2012
CALL ORDER : 002 CONTRACT ID : T201206104.01
LETTING DATE : 11/13/12 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

12/12/12
002 -6

3 ) I( 4 )

(
DAISY CONSTRUCTION COMPANY | AMERICAN INFRASTRUCTURE-MD I

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

PERMANENT PAVEMENT STRIPING,

|
AMOUNT |

I(
|A-DEL CONSTRUCTION CO INC

5 )

UNIT PRICE
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|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0150 732002 200.000 SY | 6.00000 1200.00] 18.00000 3600.00]
TOPSOIL, 6" DEPTH | | |
0160 734013 200.000 SY | 2.00000 400.00]| 4.00000 800.00]|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0170 743003 170.000 EADY | 17.00000 2890.00] 10.00000 1700.00]
ARROWPANELS, TYPE C | | |
0180 743004 30.000 EADY | 60.00000 1800.00 ] 75.00000 2250.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0190 743005 860.000 EADY | 40.00000 34400.00] 34.00000 29240.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0200 743007 2580.000 HOUR | 75.00000 193500.00] 75.00000 193500.00]
TRAFFIC OFFICERS | | |
0210 743010 170.000 EADY | 125.00000 21250.00] 5.00000 850.00]|
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0220 743050 6880.000 HOUR | 52.90000 363952.00]| 52.90000 363952.00]|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 743062 688.000 HOUR | 76.71000 52776.48 | 76.71000 52776.48 |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 746774 7625.000 LF | 8.30000 63287.50] 8.00000 61000.00 |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0250 746776 107.000 EACH | 105.00000 11235.00] 100.00000 10700.00 |
LOOP DETECTOR SPLICE | | |
0260 748015 3435.000 SF | 4.90000 16831.50] 4.83000 16591.05]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0270 748019 269300.000 LF | 0.20000 53860.00 | 0.20000 53860.00 |
TEMPORARY MARKINGS, PAINT, 4" | | |
0280 748026 13640.000 SF | 0.85000 11594.00] 0.83000 11321.20]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0290 748027 200.000 LF | 3.00000 600.00]| 2.29000 458.00]|
| |
| |

ALKYD-THERMOPLASTIC, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/12/12
PAGE 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2012
CALL ORDER : 002 CONTRACT ID : T201206104.01 COUNTIES : NEW CASTLE
LETTING DATE 11/13/12 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0300 748033 300.000 LF | 1.50000 450.00]| 1.04000 312.00]| 1.02000 306.00
|

PERMANENT PAVEMENT STRIPING,

ALKYD-THERMOPLASTIC, 5"



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV,

TABULATION OF BIDS

FINAL

2012

DATE
PAGE
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CALL ORDER : 002 CONTRACT ID T201206104.01 COUNTIES NEW CASTLE
LETTING DATE : 11/13/12 DISTRICT
SET-ASIDE
I( 3 ) I ( 4 I( 5 )
|DAISY CONSTRUCTION COMPANY | AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 748502 570.000 EACH | 28.00000 15960.00] 31.96000 18217.20] 26.60000 15162.00
RAISED/RECESSED PAVEMENT MARKER | |
0320 748548 134650.000 LF | 0.30000 40395.00] 0.29000 39048.50] 0.29000 39048.50
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0330 748549 830.000 LF | 0.60000 498.00]| 0.58000 481.40]| 0.57000 473.10
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0340 748553 5.000 EACH | 320.00000 1600.00] 306.74000 1533.70] 300.00000 1500.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0350 749687 110.000 EACH | 55.00000 6050.00]| 77.98000 8577.80] 50.00000 5500.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0360 749690 252.750 SF | 13.00000 3285.75] 11.44000 2891.46 | 10.00000 2527.50
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0370 760012 29000.000 LF | 0.09000 2610.00]| 0.10000 2900.00]| 0.16000 4640.00
RUMBLE STRIPS, BIKE-FRIENDLY, HOT-MIX | | |
0380 760016 34200.000 LF | 0.09000 3078.00]| 0.10000 3420.00] 0.16000 5472.00
RUMBLE STRIPS, HOT-MIX | | |
0390 760507 403640.000 SYIN | 0.15000 60546.00] 0.30000 121092.00 0.70000 282548.00
PROFILE MILLING, HOT-MIX | | |
0400 762001 1000.000 LF | 2.00000 2000.00]| 1.50000 1500.00] 1.25000 1250.00
SAW CUTTING, HOT MIX | | |
0410 763000 LUMP | 45000.00000 45000.00] 149944.21000 149944.21| 25000.00000 25000.00
INITIAL EXPENSE | |
0420 763643 LUMP | 80000.00000 80000.00] 100000.00000 100000.00]| 35000.00000 35000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 3,197,534.23] $ 3,201,777.00] $ 3,245,273.33
—————————————————————————————————————————— B S
CONTRACT TOTALS | $ 3,197,534.23] $ 3,201,777.00] $ 3,245,273.33
DBE GOALS | 3 3 3 3 3 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/12/12
PAGE : 002 -9
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2012
CALL ORDER : 002 CONTRACT ID : T201206104.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/13/12 DISTRICT : N2
SET-ASIDE
6 ) 7 ) ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| | |
0010 202000 320.000 CY | 20.65000 6608.00] 25.00000 8000.00|
EXCAVATION AND EMBANKMENT | | |
0020 302005 210.000 TON | 27.50000 5775.00] 28.00000 5880.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | I
0030 401696 400.000 TON | 23.95000 9580.00 | 25.00000 10000.00|
ENTRANCE, DRIVEWAY AND | | I
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401755 1000.000 TON | 23.95000 23950.00] 30.00000 30000.00]
RECYCLED ASPHALT PAVEMENT MILLINGS FOR | | |
ROADWAY EDGE | | |
0050 401810 80.000 TON | 75.50000 6040.00] 72.45000 5796.00]
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | | |
0060 401823 1010.000 TON | 63.50000 64135.00 72.45000 73174.50]|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0070 401827 2600.000 TON | 67.00000 174200.00] 74.05000 192530.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0080 401833 22260.000 TON | 80.00000 1780800.00] 87.00000 1936620.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0090 402000 100.000 TON | 95.00000 9500.00] 125.00000 12500.00 |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 16400.000 SYIN | 1.55000 25420.00] 1.50000 24600.00]
HOT-MIX PATCHING | | |
0110 708060 2.000 EACH | 270.00000 540.00]| 250.00000 500.00]|
REPLACE DRAINAGE INLET GRATE (S) | | |
0120 708061 2.000 EACH | 270.00000 540.00]| 250.00000 500.00]|
REPLACE DRAINAGE INLET FRAME (S) | | |
0130 710001 14.000 EACH | 1215.00000 17010.00| 1000.00000 14000.00|
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0140 710002 25.000 EACH | 715.00000 17875.00 | 750.00000 18750.00 |
| | |

ADJUSTING AND REPAIRING EXISTING MANHOL



PERMANENT PAVEMENT STRIPING,
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/12/12
PAGE : 002 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2012
CALL ORDER : 002 CONTRACT ID : T201206104.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/13/12 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) | )
| HARMONY CONSTRUCTION INC | ZACK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0150 732002 200.000 SY | 13.25000 2650.00] 6.00000 1200.00]
TOPSOIL, 6" DEPTH | | |
0160 734013 200.000 SY | 2.75000 550.00]| 0.85000 170.00]|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0170 743003 170.000 EADY | 14.00000 2380.00] 20.00000 3400.00]
ARROWPANELS, TYPE C | | |
0180 743004 30.000 EADY | 86.25000 2587.50] 75.00000 2250.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0190 743005 860.000 EADY | 75.00000 64500.00 | 50.00000 43000.00|
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0200 743007 2580.000 HOUR | 75.00000 193500.00] 75.00000 193500.00]
TRAFFIC OFFICERS | | |
0210 743010 170.000 EADY | 115.00000 19550.00 | 150.00000 25500.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0220 743050 6880.000 HOUR | 52.90000 363952.00]| 52.90000 363952.00]|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 743062 688.000 HOUR | 76.71000 52776.48 | 76.71000 52776.48 |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 746774 7625.000 LF | 8.25000 62906.25]| 9.50000 72437.50]|
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0250 746776 107.000 EACH | 105.00000 11235.00] 130.00000 13910.00
LOOP DETECTOR SPLICE | | |
0260 748015 3435.000 SF | 4.85000 16659.75] 4.50000 15457.50]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0270 748019 269300.000 LF | 0.20000 53860.00 | 0.22000 59246.00 |
TEMPORARY MARKINGS, PAINT, 4" | | |
0280 748026 13640.000 SF | 0.85000 11594.00] 0.65000 8866.00 |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0290 748027 200.000 LF | 2.30000 460.00]| 3.50000 700.00]|
| | |
| | |

ALKYD-THERMOPLASTIC,



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 002 -11
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2012
CALL ORDER : 002 CONTRACT ID : T201206104.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/13/12 DISTRICT ;N2
SET-ASIDE
I ( 6 ) I ( 7 ) I( )
| HARMONY CONSTRUCTION INC | ZACK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0300 748033 300.000 LF | 1.05000 315.00]| 2.50000 750.00]
|

PERMANENT PAVEMENT STRIPING,
ALKYD-THERMOPLASTIC, 5"



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV,

TABULATION OF BIDS

FINAL

2012

DATE : 12/12/12
PAGE : 002 -12

CALL ORDER  : 002 CONTRACT ID : T201206104.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/13/12 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 I ( )
| HARMONY CONSTRUCTION INC | ZACK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 748502 570.000 EACH | 27.85000 15874.50] 35.00000 19950.00]
RAISED/RECESSED PAVEMENT MARKER | | [
0320 748548 134650.000 LF | 0.30000 40395.00] 0.45000 60592.50]
PERMANENT PAVEMENT STRIPING, EPOXY | | [
RESIN PAINT, WHITE/YELLOW, 5" | [ |
0330 748549 830.000 LF | 0.60000 498.00] 1.50000 1245.00]
PERMANENT PAVEMENT STRIPING, EPOXY | [ [
RESIN PAINT, WHITE/YELLOW, 10" [ [ [
0340 748553 5.000 EACH | 310.00000 1550.00] 275.00000 1375.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | [ [
PAVEMENT MARKINGS, BIKE SYMBOL [ [ [
0350 749687 110.000 EACH | 60.50000 6655.00] 105.00000 11550.00]
INSTALLATION OR REMOVAL OF TRAFFIC [ [ [
SIGN(S) ON SINGLE SIGN POST [ [ [
0360 749690 252.750 SF | 12.65000 3197.29] 22.00000 5560.50]
INSTALLATION OR REMOVAL OF TRAFFIC | | [
SIGNS ON MULTIPLE SIGN POSTS | [ \
0370 760012 29000.000 LF | 0.18000 5220.00] 0.15000 4350.00
RUMBLE STRIPS, BIKE-FRIENDLY, HOT-MIX | | [
0380 760016 34200.000 LF | 0.16000 5472.00] 0.15000 5130.00]
RUMBLE STRIPS, HOT-MIX [ [ \
0390 760507 403640.000 SYIN | 0.23000 92837.20]| 0.80000 322912.00]
PROFILE MILLING, HOT-MIX | [ \
0400 762001 1000.000 LF | 1.25000 1250.00] 1.75000 1750.00
SAW CUTTING, HOT MIX [ [ \
0410 763000 LUMP | 90000.00000 90000.00] 88000.00000 88000.00]|
INITIAL EXPENSE [ [ \
0420 763643 LUMP | 47150.00000 47150.00] 78000.00000 78000.00]
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | [
SECTION TOTALS [ $ 3,311,547.97] $ 3,790,380.98] $
—————————————————————————————————————————— B e A i
CONTRACT TOTALS [ $ 3,311,547.97] $ 3,790,380.98] $

DBE GOALS |

3

3




